MAYO PHX- CADAVERIC KIDNEY CONTRACT EFFECTIVE OCTOBER 1, 1999 THROUGH SEPTEMBER 30 2003

HEALTH PLAN ID#

TRANSPLANT FACILITY ID# 449357

MEMBER NAME

AHCCCS ID#

REVIEWER

2003

CADAVERIC

MAYO CLINIC

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.PRE-TRANSPLANT EVALUATION AND DONOR TESTING(INITIAL HLA TYPING).	$3,600							
2.PREPARATION AND TRANSPLANT UP THRU DAY 10 OF INPATIENT CONVALESCENT CARE.(INCLUDES ACQUISITION)	$47,200							

TOTAL KIDNEY COST **$50,800**

ROOM AND BOARD(KIDNEY ONLY)-PER DIEM $50/DAY

CARE GIVER -PER DIEM $500

MAYO PHX-LIVING KIDNEY DONOR CONTRACT EFFECTIVE OCTOBER 1 1999 THROUGH SEPTEMBER 30 2003

HEALTH PLAN ID# **TRANSPLANT FACILITY ID# 449357**

MEMBER NAME

AHCCCS ID#

2003

REVIEWER **LIVING DONOR**

MAYO CLINIC

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.PRE-TRANSPLANT EVALUATION AND DONOR TESTING(INITIAL HLA TYPING).	$5,600							
2.PREPARATION AND TRANSPLANT UP THRU DAY 10 OF INPATIENT CONVALESCENT CARE.(RECIPIENT + ACQUISITION)	$42,200							
3.LIVING DONOR SURGERY AND INPATIENT RECOVERY UP THRU DAY 3 OF INPT CONVALESCENT CARE.	$11,500							

TOTAL LIVING DONOR KIDNEY COST **$59,300**

ROOM AND BOARD (KIDNEY ONLY) - PER DIEM $50.00/DAY

CARE GIVER -PER DIEM $500.00

MAYO PHX-SIMULTANEOUS KIDNEY/PANCREAS (SKP) CONTRACT EFFECTIVE OCTOBER 1, 1999 THROUGH September 30 2003

HEALTH PLAN ID# TRANSPLANT FACILITY ID# 449357

MEMBER NAME

AHCCCS ID#

REVIEWER

2003
SPK

MAYO CLINIC

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.1 PRE-TRANSPLANT EVAL 1	$5,600							
1.2 PRE-TRANSPLANT EVAL 2								
2. PREP & TRANSPLANT DAY (ACQUISITION)	$81,000							
3.POST CONVALCARE D1-30	$30,000							
4.POST CONVALCARE D31-60	$15,000							
5.POST CONVALCARE D61-70	$3,000							
6.POST CONVALCARE D71-80	$3,000							
7.POST CONVALCARE D81-90	$3,000							
8.POST CONVALCARE D91-100	$3,000							
TOTAL COST THRU 100DAYS	**$143,600**							

CARE GIVER PER DIEM $500.00

MAYO PHX-PANCREAS AFTER KIDNEY CONTRACT EFFECTIVE OCTOBER 1, 1999 THROUGH SEPTEMBER 30 2003

HEALTH PLAN ID# TRANSPLANT FACILITY ID # 449357

MEMBER NAME

AHCCCS ID#

REVIEWER 2003

PAK

MAYO CLINIC

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.1 PRE TRNSPLT-EVAL 1	$3,600							
1.2 PRE TRNSPLT-EVAL 2								
2. PREP & TRNSPLT DAY	$43,700							
3.POST CONVALCARE D1-30	$30,000							
4.POST CONVALCARE D31-60	$15,000							
5.POST CONVALCARE D61-70	$3,000							
6.POST CONVALCARE D71-80	$3,000							
7.POST CONVALCARE D81-90	$3,000							
8.POST CONVALCARE D91-100	$3,000							
TOTAL COST THRU 100 DAYS	**$104,300**							

**** CARE GIVER PER DIEM =$500.00**

GOOD SAMARITAN PHX- CADAVERIC KIDNEY CONTRACT EFFECTIVE OCTOBER 01/2002 THROUGH SEPTEMBER 30 2003

HEALTH PLAN ID#

TRANSPLANT FACILITY PI# 529985

MEMBER NAME

AHCCCS ID#

REVIEWER

2003

CADAVERIC

GOOD SAM

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.PRE-TRNSPLNT EVALUATION AND DONOR TESTING(INITIAL HLA TYPING).	$8,367.56							
2.PREPARATION AND TRANSPLANT UP THRU DAY 10 OF INPATIENT CONVLESNT SERVICES.	$65,613.90							
TOTAL CADAVERIC KIDNEY COST	$73,981.46							

CARE GIVER PER DIEM $484.70
ROOM&BOARD (KIDNEY ONLY) $106.30

LIVING DONOR

GOOD SAM

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.PRE-TRNSPLNT EVALUATION AND DONOR TESTING(INITIAL HLA TYPING).	$9,225.36							
2.PREPARATION AND TRANSPLANT UP THRU DAY 10 OF INPATIENT CONVLESNT SERVICES.	$49,873.71							
3.LIVING DONOR SURGERY AND INPATIENT RECOVERY UP THRU DAY 3 OF INPT CONVLESNT CARE	$9,408.18							
TOTAL LIVING DONOR KIDNEY COST	$68,507.26							

ROOM&BOARD KIDNEY ONLY PER DIEM
$106.30

CARE GIVER PER DIEM $484.70

GOOD SAMARITAN PHX- LIVING DONOR KIDNEY CONTRACT EFFECTIVE OCTOBER 01/2001 THROUGH SEPTEMBER 30 2003

HEALTH PLAN ID#

TRANSPLANT FACILITY ID # 529985

MEMBER NAME

AHCCCS ID#

REVIEWER

2003

LIVING DONOR

GOOD SAM TRN CTR

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.PRE-TRNSPLNT EVALUATION AND DONOR TESTING(INITIAL HLA TYPING).	$9,225.36							
2.PREPARATION AND TRANSPLANT UP THRU DAY 10 OF INPATIENT CONVLESNT SERVICES.	$49,873.71							
3.LIVING DONOR SURGERY AND INPATIENT RECOVERY UP THRU DAY 3 OF INPT CONVLESNT CARE	$9,408.18							
TOTAL LIVING DONOR KIDNEY COST	$68,506.26							

CARE GIVER PER DIEM $484.70

ROOM&BOARD KIDNEY ONLY $106.30

)D SAMARITAN PHX-SIMULTANEOUS KIDNEY/PANCREAS (SKP) CONTRACT EFFECTIVE OCTOBER 01/2002 THROUGH SEPTEMBER 30 20(

HEALTH PLAN ID# TRANSPLANT FACILITY ID# 529985

MEMBER NAME

AHCCCS ID#

REVIEWER

2003
SKP
GOOD SAM

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.1 PRE TRNSPLT-EVAL 1	$7,914.74							
1.2 PRE TRNSPLT-EVAL 2								
2. PREP & TRNSPLT DAY	$57,936.20							
3.POST CONVALCARE D1-30	$14,709.15							
4.POST CONVALCARE D31-60	$11,508.46							
5.POST CONVALCARE D61-70	$5,754.83							
6.POST CONVALCARE D71-80	$5,754.83							
7.POST CONVALCARE D81-90	$5,754.83							
8.POST CONVALCARE D91-100	$5,754.83							
TOTAL COST THRU 100DAYS	$115,087.97							

** CARE GIVER PER DIEM $484.70

GOOD SAMARITAN PHX-PANCREAS AFTER KIDNEY (PAK) CONTRACT EFFECTIVE OCTOBER 01/2002 THROUGH SEPTEMBER 30 2003

HEALTH PLAN ID# TRANSPLANT FACILITY ID# 529985

MEMBER NAME

AHCCCS ID#

REVIEWER

2003
PAK
GOOD SAM

COMPONENTS	INCLUSIVE RATE	BEGIN DOS	ENDING DOS	APPROVED	DENIED	DATE/REVIEWED	R/C	COMMENTS
1.1 PRE TRNSPLT-EVAL 1	$7,187.68							
1.2 PRE TRNSPLT-EVAL 2								
2. PREP & TRNSPLT DAY	$44,287.90							
3.POST CONVALCARE D1-30	$7,325.87							
4.POST CONVALCARE D31-60	$6,318.19							
5.POST CONVALCARE D61-70	$4,070.05							
6.POST CONVALCARE D71-80	$4,070.05							
7.POST CONVALCARE D81-90	$4,070.05							
8.POST CONVALCARE D91-100	$4,070.05							
TOTAL COST THRU 100DAYS	$81,399.83							

** CARE GIVER PER DIEM $484.70